

Vander Haags Inc.

7501 E US Hwy 40 Kansas City, MO 64129 816-923-7500 Fax:

REMOVE LOCKED UP ENGINE AND INSTALL REMAN DROP IN ENGINE, WILL REQUIRE ADDITIONAL TIME DUE TO OLD ENGINE BEING LOCKED UP. ESTIMATED START DATE AS OF TODAY WOULD BE 02/28/2022; THIS IS SUBJECT TO CHANGE BASED ON THE VARIABLE OF THE COST OF PARTS AS THEY ARE FLUCTUATING QUITE A BIT RIGHT NOW:

Work Order:

5-183238

Date:

2/2/2022

Salesperson:

Matheuw Erisman

Mileage:

PPL GROUP LLC.

105 REVERE DR.

NORTHBROOK IL 60062 847-373-9603

Customer Unit Information:

Type: 9000 - Truck

Y/M/M: 2018 Freightliner M2 106

VIN: Mileage:

Remove And Reinstall Engine

Engine

Complaint:

REMOVE LOCKED UP ENGINE AND INSTALL REMAN DROP IN ENGINE. WILL REQUIRE ADDITIONAL TIME DUE TO OLD ENGINE BEING LOCKED UP. ESTIMATED START DATE AS OF TODAY WOULD BE 02/28/2022. THIS IS SUBJECT TO CHANGE BASED ON THE VARIABLE OF THE COST OF PARTS AS THEY ARE FLUCTUATING QUITE A BIT RIGHT NOW.

Parts (Job 329820)

Item	Description	Price	Qty	Amount
PPI COOLANT PLUS 50/50	Fluids (PPI COOLANT PLUS 50/50) COOLANT PLUS GOLD HD (HOAT) 50/50 UNIVERSAL EXTENDED LIFE ANTIFREEZE	6,62	12	79,44
AO 9007541401	Fluids (AO 9007541401) 15W40 ALLIED MTX PLUS DEO CJ-4 (QT)	3.64	42	152.88
MISC Misc	Unforseen hoses, mounts, and parts as needed.	750.00	1	750.00
CUM DR7766RX	DROP IN CUMMINS L9 ENGINE	39,229.16	1	39,229.16
CUM DR7766RX CORE	DROP IN CUMMINS L9 ENGINE	7,020.00	1	7,020.00
CUM DR7766RX CORE	DROP IN CUMMINS L9 ENGINE	-7,020.00	1	-7,020.00
		Job Parts Total: Labor Shop Fee EPA Fee Job Total		40,211.48
				8976.00 807.84 0.00
				49,995.32





Vander Haags Inc.

7501 E US Hwy 40 Kansas City, MO 64129 816-923-7500 Fax:

Work Order:

5-183238

Date:

2/2/2022

Salesperson:

Matheuw Erisman

Mileage:

Subtotal: Tax:

49995.32

3558.72

Total:

53554.04

Printed: 2/2/2022 11:09:18AM